STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 5

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

10/ 06/ 05
08-451504

B I

08- SBD- 60- RO. 6/ R3. 5

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HA25

612, 966. 00 AMOUNT UNDER

Bl DDER | D

444, 254. 00 3

467, 612. 00 5

554,172. 08 1

627, 204.

833, 946.

90 4

37 2

D

SUMMARY

I N SAN BERNARDI NO COUNTY | N CHI NO
FROM 1.0 KM EAST OF THE
LOS ANGELES COUNTY LINE TO 0.32 KM

WEST OF MOUNTAI N AVENUE

PLANTI NG AND | RRI GATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
738, 000

168, 712. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 12/ 05
CONTRACT CODE 'G '
39 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
400

PERCENT UNDER EST 27. 52

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BELAI RE VWEST LANDSCAPE | NC

P O BOX 6270
BUENA PARK CA 90622

A C C U CONSTRUCTI ON

23135 BETTY ROAD
PERRIS CA 92570

AVERI CA VEST LANDSCAPE | NC

P O BOX 1698
BELLFLONER CA 90707

DI VERSI FI ED LANDSCAPE CO

33801 WASHI NGTON STREET
W NCHESTER CA 92596
TONYS MULTI SERVI CE FI RM I NC

171 E TH RD STREET
PERRIS CA 92570

FAX

FAX

FAX

FAX

FAX

714 523-9200
00448636
714 523-9201

951 657-8200
00814809
951 657-8281

562 803-6800
00812932
562 803-0588

951 926- 7444
00576183
951 926- 7440

951 943- 0606
00403338
951 943-1267

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



08-451504 Bl D245

08- SBD- 60- R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 06/ 05 10/ 12/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY | TEM5 30 THRU 33
LINCOLN CA
ALCORN FENCE | TEMS 34 THRU 36

RI VERSI DE CA

THOVAS AND PRATT | TEM 3
EL SOBRANTE CA



08-451504 Bl D245

08- SBD- 60- R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 06/ 05 10/ 12/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CAL PAC ENG NEERI NG COVPANY I TEMS 30 THRU 33 (PARTI AL)
2140 W OLYMPI C BOULEVARD
LOS ANGELES CA 90006

GLOBAL ENVI RONMENTAL NETWORK I TEMS 3 AND 4 ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE ALTERNATI VE FLARED TERM NAL SYSTEM ( PARTI AL)

LOS ANGELES CA
ALCORN FENCE METAL BEAM GUARD RAIL, TERM NAL ANCHOR ASSEMBLY ( PARTI AL)
LOS ANGELES CA
APCO ASPHALT CONCRETE DI KE ( PARTI AL)
GOSHEN CA
CALMEX ENG NEERI NG MAI NTENANCE VEHI CLE PULLOUTS ( PARTI AL)

RI VERSI DE CA

GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)
FOUNTAI N VALLEY CA

SHAWNAN EQUI PMENT RENTAL ( PARTI AL)
DOMNEY CA



08-451504 Bl D245

08- SBD- 60- R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 06/ 05 10/ 12/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE ALTERNATI VE FLARED TERM NAL SYSTEM ( PARTI AL)

RI VERSI DE CA
ALCORN FENCE METAL BEAM GUARD RAIL, TERM NAL ANCHOR ASSEMBLY ( PARTI AL)
RI VERSI DE CA
D G YEAGER ASPHALT CONCRETE DI KE ( PARTI AL)
SAN CLEMENTE CA
D G YEAGER ASPHALT CONCRETE, MAI NTENANCE VEHI CLE PULLOUTS ( PARTI AL)
SAN CLEMENTE CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PROCGRAM ( PARTI AL)
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
POMY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY REMOVE ASPHALT CONCRETE DI KE

2788 VENTURE DRI VE
LI NCOLN CA
ALCORN FENCE COVPANY METAL BEAM GUARD RAIL, TERM NAL ANCHOR AND FLUI D TERM NAL
1212 STRUCK AVENUE
CRANGE CA
BEADOR AND SON MAI NENANCE VEHI CLE PULLQUTS AND ASPHALT CONCRETE DI KES
26320 LESTER Cl RCLE
CORONA CA

CONTI NUED ON NEXT PAGE



08-451504 Bl D245
08- SBD- 60- R SUMMARY OF REMAI NI NG BI DDERS PAGE 5

10/ 06/ 05 10/ 12/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 EVEREST ENVI RONVENTAL STORM WATER POLLUTI ON PREVENTI ON PLAN

6297 E AVENUE
RANCHO CUCAMONGA CA

EW NG | RRI GATI ON | RRI GATI ON
6479 BOX SPRI NGS ROAD
MORENO VALLEY CA

UNI TED TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

15131 CLARK AVENUE
CITY OF I NDUSTRY CA



08-451504 Bl D245

08- SBD- 60- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 06/ 05 10/ 12/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00 30, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 19, 875. 00 19, 875. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 40 100. 00 4,000. 00
6 200002 ROADSI DE CLEARI NG LS LUMP SUM 50, 000. 00 50, 000. 00
7 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 5, 000. 00 5, 000. 00
8 202011 MULCH MB 2, 200 28.00 61, 600. 00
9 204001 PLANT ( GROUP A) EA 1, 084 10. 00 10, 840. 00
10 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 75, 000. 00 75, 000. 00
11 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 5, 000. 00 5, 000. 00
12 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 10, 000. 00 10, 000. 00
13 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 2 300. 00 600. 00
14 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 2 350. 00 700. 00
15 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 5 400. 00 2, 000. 00
16 206616 75 MM ELECTRI C REMOTE CONTROL VALVE EA 1 450. 00 450. 00
17 206909 18 STATI ON | RRI GATI ON CONTROLLER EA 2 3, 000. 00 6, 000. 00
( PEDESTAL MOUNTED)
18 (F) 208291 75 MM PLASTI C Pl PE (PR 315) M 1, 245 15. 00 18, 675. 00
(SUPPLY LI NE)
19 (F) 208293 150 MM PLASTI C PI PE (PR 315) M 120 35. 00 4, 200. 00
(SUPPLY LI NE)
20 208304 WATER METER EA 1 3, 000. 00 3, 000. 00
21 208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 1 3, 000. 00 3, 000. 00
22 208471 SPRINKLER ( TYPE B- 1) EA 1,083 18. 00 19, 494. 00
23 208491 50 MM GATE VALVE EA 1 300. 00 300. 00
24 208493 75 MM GATE VALVE EA 4 350. 00 1, 400. 00
25 208494 100 MM GATE VALVE EA 2 400. 00 800. 00
26 (F) 208499 25 MM PLASTI C Pl PE ( SCHEDULE 40) M 2,425 7.00 16, 975. 00
(SUPPLY LI NE)
27 (F) 208500 32 MM PLASTI C Pl PE ( SCHEDULE 40) M 953 8. 00 7,624.00
(SUPPLY LI NE)
28 (F) 208501 40 MM PLASTI C Pl PE ( SCHEDULE 40) M 349 9. 00 3,141. 00
(SUPPLY LI NE)
29 (F) 208502 50 MM PLASTI C Pl PE ( SCHEDULE 40) M 716 10. 00 7, 160. 00
(SUPPLY LI NE)
30 209801 MAI NTENANCE VEHI CLE PULLOUT EA 4 6, 000. 00 24, 000. 00
31 390152 ASPHALT CONCRETE TONN 2 500. 00 1, 000. 00



08-451504 Bl D245

08- SBD- 60- R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
10/ 06/ 05 10/ 12/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 25 100. 00 2,500. 00
33 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 14 100. 00 1, 400. 00
34 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 12 160. 00 1, 920. 00
35 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1,100. 00 1,100. 00
36 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 500. 00 3, 500. 00
37 000002 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
38 037840 STORM WATER POLLUTI ON PREVENTI ON PLAN LS LUMP SUM 6, 000. 00 6, 000. 00
39 999990 MOBI LI ZATI ON LS LUVP SUM 26, 000. 00 26, 000. 00

TOTAL 444,254, 00
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08-451504

08- SBD- 60- R

10/ 06/ 05

467, 612. 00

SUMMARY

OF

REMA

18422.
9300.
35474.
2305.
48927.
7860.
71126.
14666.
32592.
26446.
50041.
1147.
1147.
2868.
573.
7143.
28659.
5715.
2310.
5218.
13959.
831.
3325.
1662.
18308.
7195.
4463.
9157.
75966.
3727.
4227.
3639.
2904.
1662.
5479.
0.
3564.
22146.

554,172. 08

FOURTH
Bl D AMOUNT

.00 0.
60, 538. 00 60538.
17, 460. 00 17460.
46, 000. 00 46000.
65. 50 2620.
50, 000. 00 50000.
33, 000. 00 33000.
32.00 70400.
7.40 8021.
49, 500. 00 49500.
31, 500. 00 31500.
12, 325. 00 12325.
255. 00 510.
265. 00 530.
275. 00 1375.
400. 00 400.
7,200. 00 14400.
16. 80 20916.
44. 00 5280.
2, 540. 00 2540.
2,400. 00 2400.
18. 00 19494.
190. 00 190.
350. 00 1400.
425. 00 850.
7.25 17581.
7.50 7147.
7.75 2704.
8. 80 6300.
15, 700. 00 62800.
1, 780. 00 3560.
77.00 1925.
144. 00 2016.
160. 00 1920.
1, 100. 00 1100.
3, 300. 00 3300.
.00 0.
5, 600. 00 5600.
59, 600. 00 59600.
627, 204. 90

Bl D245
PAGE 8
10/ 12/ 05
FI FTH
Bl D AMOUNT
.00 0.
50, 000. 00 50000.
7,612.00 7612
20, 000. 00 20000.
92. 25 3690.
127, 264. 00 127264.
66, 790. 00 66790.
40. 00 88000.
12.50 13550.
39, 603. 00 39603.
43, 785. 00 43785.
28, 000. 00 28000.
341. 00 682.
388. 00 776.
422. 00 2110.
1, 500. 00 1500.
2,693. 00 5386.
13.03 16222.
94. 02 11282.
18, 979. 00 18979.
9, 225. 00 9225.
6. 86 7429.
368. 00 368.
695. 00 2780.
914. 00 1828.
9.34 22649.
9.98 9510.
11. 00 3839.
12. 80 9164.
21,525. 00 86100.
590. 00 1180.
106. 00 2650.
106. 00 1484.
188. 00 2256.
750. 00 750.
4,500. 00 4500.
.00 0.
6, 000. 00 6000.
117, 000. 00 117000.
833, 946. 37



